




 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 015953.00 
 
                                PROJECTS 
                        ------------------------------ 
                               IM-1595(300)E 
                               IM-1595(400)E 
                               IM-1677(500)E 
                               OTHERS 
 
               COUNTY : PENOBSCOT 
 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  PROJECT ITEMS 
 
 ------------------------------------------------------------------------------- 
      |202.205 RUMBLE STRIPS -  |               |          |     |          | 
  0010|SHOULDER                 |     379000.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |205.51 WIDENING OF       |               |          |     |          | 
  0020|EXISTING SHOULDER - PLAN |       3500.000|          |     |          | 
      |QUANTITY                 |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.102 HOT MIX ASPHALT  |               |          |     |          | 
  0030|PAVEMENT - SPECIAL AREAS |        225.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.208 HOT MIX ASPHALT  |               |          |     |          | 
  0040|12.5 MM HMA SURFACE      |      56250.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.211 HOT MIX ASPHALT  |               |          |     |          | 
  0050|(SHIMMING)               |      27350.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0060|COAT - APPLIED           |      51300.000|          |     |          | 
      |                         |G              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |424.3331 ASPHALT LOW     |               |          |     |          | 
  0070|MODULUS CRACK SEALER,    |      31600.000|          |     |          | 
      |APPLIED                  |LB             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |424.3333 LOW MODULUS     |               |          |     |          | 
  0080|JOINT SEALER, APPLIED    |     223000.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |504.069 CONCRETE PIPE    |               |          |     |          | 
  0090|TIES                     |        314.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |507.08 BRIDGE RAILING    |               |          |     |          | 
  0100|                         |        176.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |507.30 ALUMINUM RAIL BAR |               |          |     |          | 
  0110|SPLICE RETROFIT          |         16.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |508.14 HIGH PERFORMANCE  |               |          |     |          | 
  0120|WATERPROOFING MEMBRANE   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |515.21 PROTECTIVE        |               |          |     |          | 
  0130|COATING FOR CONCRETE     |LUMP           |LUMP      |     |          | 
      |SURFACES                 |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |518.39 REPAIRING GRANITE |               |          |     |          | 
  0140|CURB BEDDING MORTAR      |        140.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |518.51 REPAIR OF UPWARD  |               |          |     |          | 
  0150|FACING SURFACES - BELOW  |       1909.000|          |     |          | 
      |REINFORCING STEEL < 7.9  |SF             |          |     |          | 
      |IN.                      |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |518.60 REPAIR OF         |               |          |     |          | 
  0160|VERTICAL SURFACES < 7.9  |         50.000|          |     |          | 
      |IN.                      |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |518.61 REPAIR OF         |               |          |     |          | 
  0170|VERTICAL SURFACES > 7.9  |         15.000|          |     |          | 
      |IN.                      |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |518.70 REPAIR OF         |               |          |     |          | 
  0180|OVERHEAD SURFACES < 7.9  |         50.000|          |     |          | 
      |IN.                      |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |520.242 BRIDGE JOINT     |               |          |     |          | 
  0190|MODIFICATION TYPE 2      |          8.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |520.243 BRIDGE JOINT     |               |          |     |          | 
  0200|MODIFICATION TYPE 3      |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |520.26 LONGITUDINAL      |               |          |     |          | 
  0210|BRIDGE JOINT             |         25.000|          |     |          | 
      |MODIFICATION             |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |526.34 PERMANENT         |               |          |     |          | 
  0220|CONCRETE TRANSITION      |         12.000|          |     |          | 
      |BARRIER                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 18 INCH CULVERT   |               |          |     |          | 
  0230|PIPE OPTION I            |         60.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.195 24 INCH          |               |          |     |          | 
  0240|REINFORCED CONCRETE PIPE |        150.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.205 30 INCH          |               |          |     |          | 
  0250|REINFORCED CONCRETE PIPE |         58.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.215 36 INCH          |               |          |     |          | 
  0260|REINFORCED CONCRETE PIPE |         30.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.225 42 INCH          |               |          |     |          | 
  0270|REINFORCED CONCRETE PIPE |         50.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.7424 REMOVE & RELAY  |               |          |     |          | 
  0280|24 INCH CONCRETE PIPE    |        516.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.743 REMOVE & RELAY   |               |          |     |          | 
  0290|30 INCH CONCRETE PIPE    |        222.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |603.7436 REMOVE & RELAY  |               |          |     |          | 
  0300|36 INCH CONCRETE PIPE    |        140.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.7442 REMOVE & RELAY  |               |          |     |          | 
  0310|42 INCH CONCRETE PIPE    |         58.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.7448 REMOVE & RELAY  |               |          |     |          | 
  0320|48 INCH CONCRETE PIPE    |        152.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.7454 REMOVE & RELAY  |               |          |     |          | 
  0330|54 INCH CONCRETE PIPE    |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.1721 BRIDGE          |               |          |     |          | 
  0340|TRANSITION - TYPE 1      |         18.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.178 GUARDRAIL BEAM   |               |          |     |          | 
  0350|                         |       1500.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.24 GUARDRAIL TYPE 3D |               |          |     |          | 
  0360|- SINGLE RAIL            |       2675.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0370|SINGLE RAIL - GALVANIZED |          3.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0380|DELINEATOR POST          |         10.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.352 REFLECTORIZED    |               |          |     |          | 
  0390|BEAM GUARDRAIL           |       1025.000|          |     |          | 
      |DELINEATORS              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.353 REFLECTORIZED    |               |          |     |          | 
  0400|FLEXIBLE GUARDRAIL       |        156.000|          |     |          | 
      |MARKER                   |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.362 GUARDRAIL        |               |          |     |          | 
  0410|ADJUSTED                 |       8000.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.367 REPLACE UNUSABLE |               |          |     |          | 
  0420|EXISTING GUARDRAIL POSTS |         35.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0430|FLARED TERMINAL          |         85.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0440|                         |        150.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0450|PROTECTION               |         25.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |612.06 BITUMINOUS        |               |          |     |          | 
  0460|SEALING - BLACK          |        250.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0470|BLANKET                  |       4250.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0480|NUMBER 2 - PLAN QUANTITY |       2575.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0490|QUANTITY                 |       2575.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |619.1401 EROSION CONTROL |               |          |     |          | 
  0500|MIX                      |        650.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.618 12 INCH SOLID    |               |          |     |          | 
  0510|WHITE PAVEMENT MARK LINE |      23700.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.72 6 INCH WHITE      |               |          |     |          | 
  0520|PAVEMENT MARKING LINE    |     455000.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.74 6 INCH YELLOW     |               |          |     |          | 
  0530|PAVEMENT MARKING LINE    |     229000.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0540|PAVEMENT AND CURB        |        450.000|          |     |          | 
      |MARKING                  |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.781 TEMPORARY 6 INCH |               |          |     |          | 
  0550|PAINTED PAVEMENT MARKING |     684000.000|          |     |          | 
      |LINE, WHITE OR YELLOW    |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0560|STRAIGHT TIME            |        250.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0570|EXCAVATOR (INCLUDING     |        700.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.122 MINI ALL-PURPOSE |               |          |     |          | 
  0580|EXCAVATOR (INCLUDING     |        270.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.132 SMALL BULLDOZER  |               |          |     |          | 
  0590|(INCLUDING OPERATOR)     |        400.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.133 SKID STEER       |               |          |     |          | 
  0600|(INCLUDING OPERATOR)     |        300.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0610|OPERATOR)                |        650.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0620|(INCLUDING OPERATOR)     |       1700.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.22 FRONT END LOADER  |               |          |     |          | 
  0630|(INCLUDING OPERATOR)     |        425.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.18 FIELD OFFICE TYPE |               |          |     |          | 
  0640|A                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0650|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |645.306 FLEXIBLE         |               |          |     |          | 
  0660|REFLECTORIZED DELINEATOR |        175.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.30 FLASHING ARROW    |               |          |     |          | 
  0670|BOARD                    |          9.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0680|                         |       1825.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  0690|                         |       1800.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           8 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0700|SIGNS                    |       7000.000|          |     |          | 
      |                         |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  0710|TRAFFIC CONTROL DEVICES  |        241.000|          |     |          | 
      |                         |CD             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.41 PORTABLE          |               |          |     |          | 
  0720|CHANGEABLE MESSAGE SIGN  |          8.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0730|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0740|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0750|TRAINING (BID)           |       4000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0002  CONTRACTOR RETAINS 10% OF PAVEMENT 
               MILLINGS 
 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0760|PAVEMENT SURFACE         |     673000.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0003  CONTRACTOR RETAINS 25% OF PAVEMENT 
               MILLINGS 
 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           9 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0770|PAVEMENT SURFACE         |     673000.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0003 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0004  CONTRACTOR RETAINS 50% OF PAVEMENT 
               MILLINGS 
 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0780|PAVEMENT SURFACE         |     673000.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0004 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0005  CONTRACTOR RETAINS 75% OF PAVEMENT 
               MILLINGS 
 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0790|PAVEMENT SURFACE         |     673000.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0005 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0006  CONTRACTOR RETAINS 100% OF PAVEMENT 
               MILLINGS 
 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0800|PAVEMENT SURFACE         |     673000.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0006 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          10 
                                                               DATE:      090312 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 015953.00         PROJECT(S): IM-1595(300)E 
                                            IM-1595(400)E 
                                            IM-1677(500)E 
                                            OTHERS 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
 



 

 
 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN Nos. _15953.00, 15954.00, 16775.00, & 16822.00, for the Hot Mix Asphalt 
Overlay, Pavement Milling, Bridge wearing Surface Replacements, with Drainage 
and Safety Improvements in the cities of _Bangor and Old Town, towns of Alton, 
Edinburg, Howland, Medway, Orono, Veazie, Argyle Twp, Mattamiscontis Twp, 
T2-R8 NWP, and T2-R9 NWP, County of Penobscot, State of Maine, on which 
bids will be received until the time specified in the “Notice to Contractors” do(es) 
hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN Nos. _15953.00, 15954.00, 16775.00, & 16822.00, for the Hot Mix Asphalt 
Overlay, Pavement Milling, Bridge wearing Surface Replacements, with Drainage 
and Safety Improvements in the cities of _Bangor and Old Town, towns of Alton, 
Edinburg, Howland, Medway, Orono, Veazie, Argyle Twp, Mattamiscontis Twp, 
T2-R8 NWP, and T2-R9 NWP, County of Penobscot, State of Maine, on which 
bids will be received until the time specified in the “Notice to Contractors” do(es) 
hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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                                                                                                     IM-1595(300)E 
IM-1595(400)E 
IM-1682(200)E 
IM-1677(500)E  

T2 R9 to Alton I-95 Southbound 
Bangor to Alton Northbound 

T2 R8 to Medway Northbound 
March 12, 2009 

GENERAL NOTES 
 

Page 1 of 3 

1. Where deemed necessary by the Resident, winter sand (outside paved areas) shall be 
removed from the edges of shoulders and placed in designated areas or disposed of. Payment 
will be made under the appropriate hourly rental items. The disposal of all waste (including 
but not limited to obtaining waste permits, grading, mulching and seeding) shall be 
considered incidental to the related rental items. 

 
2. No utility involvement is anticipated. 

 
3. Hot mix asphalt shall be placed along exposed joints at ramps (milled and paved surfaces) on 

a 12:1 taper to maintain traffic to the width specified by the Resident. Placement, 
maintenance and removal of these tapers will be considered incidental to 403 Items. 

 
4. All joints between existing and proposed hot mix asphalt shall be butted. 

Payment shall be made under Item 202.202. 
 

5. Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation 
shall be repaired to the satisfaction of the Resident. All work, equipment and materials 
required to make repairs shall be at the Contractor’s expense. 

 
6. Any necessary cleaning of existing pavement prior to paving shall be incidental to the related 

paving items. 
 

7. When milling the lane adjacent to the newly placed pavement, the milling machine shall mill 
into the newly placed pavement by 3”+/- or as directed by the Resident.  The contractor will 
be paid for the Pavement removal and HMA under items 202.202, 403.211, 403.208. 

 
8. As directed by the Resident, all existing Underdrain Outlets shall be located, cleaned out, and 

ditched as required or replaced as necessary.  Payment will be made under appropriate hourly 
contract items. 

 
9. 350 Flared Terminals shall be installed concurrently with the placement of each section of 

beam guardrail and or replacement of end treatments. 
 

10. All Guardrail including MELT’s, BCT’s and twisted ends which is removed and not reused 
on the project shall become property of the Contractor.  The removal and disposal of these 
items is incidental to all the 606 items. 

 
11. Holes created by Guardrail removal will be filled and compacted with approved materials as 

directed by the Resident. Payment to be considered incidental to the guardrail items. 
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GENERAL NOTES 
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12. “Undetermined Locations” shall be determined by the Resident. 

 
13. Stations referenced are approximate. 

 
14. All work shall be done in accordance with the Maine Department of Transportation’s Best 

Management Practices for Erosion & Sedimentation Control, February, 2008. 
 

15. Reference to left or right is in the direction of stationing which runs south to north. 
 
16. Interstate crossovers may be used by Contractor at the discretion of the Department only. 
 
17. Milling widths may be adjusted by the Resident. 

 
18. The paved gore areas between the on/off ramps and the mainline shall have an edge line of 

12 inch white pavement marking line, Item 627.618, as directed by the Resident. 
 

19. No separate payment for superintendent or foreman will be made for the supervision of work 
paid under equipment rental items, however supervision is required. 

 
20. Cleaning of the pavement following rental work will be considered incidental to the rental 

items. Cleaning will be done daily and to the satisfaction of the Resident prior to the 
Contractor leaving the project for the day. 

 
21. Temporary erosion control blanket is estimated for use in ditching areas. When used in other 

areas to conform to Special Provision 656, blanket will not be measured. 
 

22. Pavement grindings/millings that are to become property of the State of Maine, shall be 
delivered and stockpiled at the following MDOT Maintenance lots as directed; from station 
997+40 to approximately Exit 217 millings shall be delivered to the Alton lot located on 
Route 16, from approximately Exit 217 to approximately station 2663+00 millings shall be 
delivered to the West Enfield lot located on Route 2, from approximately station 2663+00 to 
3217+40 millings shall be delivered to the Medway lot located on Route 11. Payment for 
delivery and stockpiling will be incidental to Item 202.202. Stockpiling shall include all 
equipment, personnel, and all other necessary incidentals required to construct stockpiles as 
per normal construction practices. 
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23. All ditches that are regraded/excavated must receive erosion control immediately, as directed 
by the Resident. 

 
24. Item #205.51 widening of existing shoulder shall be 3’ wide in areas where new guardrail 

shall be installed.  In areas where Item #205.51 widening of existing shoulder is used for 
guardrail end treatments, Item #205.51 shall conform to the dimensions for shoulder 
widening for guardrail 350 end terminal on page 606(19) of the Department’s standard 
details book Revision of December 2002. Any borrow needed to construct sub-grade or in-
slopes will be considered incidental to item 205.51 and shall contain rocks no larger than 1”. 

 
25. All pipe, rental, and guardrail work to be completed in the area prior to the contractor 

commencing milling and paving operations in that area unless otherwise authorized by the 
Resident. 

 
26. Disposal of all pipe ends that are removed shall be considered incidental to related pipe 

items. 
 

27. The depth of the erosion control mixture will vary as directed by the Department, but in 
general will be an average of 4”. 

 
28. Item 612.06 Bituminous Sealing Black will be paid for on bridges that are not being 

resurfaced.  On bridges being resurfaced this work will be considered incidental to the related 
paving items. 

 
 



TOWN: Bangor-Argyle,  Mattamiscontis TWP - Howland, T2R8- Medway 
PROJECT: IM-1595(300)E, 15953.00 
DATE: February 17, 2009 ,  Amended  March 11, 2009 
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SPECIAL PROVISIONS 

SECTION 104 
Utilities 

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications IS required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities having facilities presently located within the limits of this project or intending to 
install facilities during project construction 
 
Temporary utility adjustments are not anticipated.  
 
All adjustments are to be made by the respective utility unless otherwise specified herein. 
 
All clearing and tree removal in areas where utilities are involved must be completed before the 
utilities are able to relocate their facilities. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project.  

Overview: 
Utility/Railroad Aerial Underground Railroad 

Northern New England Telephone 
(Fairpoint) 

X X  

Searsport- Limestone Pipe line    X  
Maine DOT, variable flashing speed 
signs  

X X  

Maine DOT, traffic counter loops  X  
Eastern Maine Railway Company   X 
AT&T Co.  X X  
Mid Maine Communications X   

 
AERIAL 
 
No Aerial Utility adjustments are anticipated as part of this project. Utilities have been notified 
and will be furnished a project specification book.  If utility relocations, though unexpected, 
become necessary, they will be scheduled in compliance with Section 104 of the Standard 
Specifications and will be done by the utilities in conjunction with the work 
by the Contractor. 
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AERIAL 
 
Northern New England Telephone (Fairpoint) 
 Northern New England Telephone Operations ( Fairpoint)  has aerial and underground facilities 
within the limits of this project. They require five (5) working days notice before the contractor 
starts work. Please Contact David Leavitt at (207)990-5239 for Fairpoint questions. 
 
Mid Maine Communications 
Mid Maine Communications have aerial facilities within the limits of this project. They require 
five (5) working days notice before the contractor starts work. 
Please contact Jim Toplin at (207) 688-8824 for Mid Maine Communications questions. 
 
Maine Department of Transportation (Maine DOT) 
Maine Department of Transportation has poles, sign bases and buried cable connecting the 
variable flashing speed signs to the solar panels located within the limits of this project. Note: 
The buried cable may be less than three (3) feet under the existing ground. The contractor shall 
use caution when working around these fixtures. Please contact Ron Cote, MDOT at (207) 446-
2305 for questions concerning this facility. Ron Cote requires five (5) working days notice 
before the contractor starts work. 
  
 Railway 
Eastern Maine Railway Company has tracks that pass under I-95 within the limits of this Project. 
They also own the power lines and poles that run along the side of the tracks. The Railway 
requires five (5) working days notice before the contractor starts work  Please contact Fred 
McLaughlin at (207) 736-2373 for Eastern Maine Railway questions 
.   
AT&T Co.   
AT&T Co. has poles and an underground vault with buried fiber optic cable located along the 
Railway Right of way and passes under I-95 as well. Please contact Mary Beth Lewis at (207) 
249-9199 for AT&T Co. questions. 
Maine DOT  
Maine Dot is preparing an agreement with Eastern Maine Railway Company that will allow the 
contractor to work on the bridge deck that crosses over the Railway. Once that document is 
signed the contractor can proceed with the bridge deck work. 
NOTE: If that agreement is not signed by the time construction is started then Maine Dot and its 
contractor will stop and start the milling and paving process at each bridge abutment. NO 
WORK will be performed on the bridge deck crossing over the Eastern Maine Railway tracks 
and AT&T Co. 
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SUBSURFACE 
 
Other than Maine Department of Transportation, no Subsurface Utility adjustments are 
anticipated as part of this project. Utilities have been notified and will be furnished a project 
specification book.  If utility relocations, though unexpected, become necessary, they will be 
scheduled in compliance with Section 104 of the Standard Specifications and will be done by the 
utilities in conjunction with the work by the Contractor. 
 
Maine Department of Transportation (Maine DOT) 
Maine DOT has traffic counter loops on Interstate 95 just south of the Howland 227 interchange 
in both the northbound and southbound lanes. Please contact Deborah Morgan at (207)624-3606, 
Maine DOT for questions concerning this facility. Deborah Morgan requires five (5) working 
days notice before the contractor starts milling around these loops. 
 
Searsport- Limestone Pipe line   
Searsport- Limestone Pipe Line has an underground pipeline that crosses underneath the 
Interstate 95  roadway at about one and one half(1 ½) miles south of Pushaw Steam. This 
pipeline is supposedly buried very deep but the contractor should use extreme caution when 
working around this utility. If the contractor wants to use test holes to locate the pipeline, only 
hand excavation is allowed.  Please contact Dick Day at (207) 947-0019 for Searsport- 
Limestone Pipe Line questions. 
 
DIG SAFE 
 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.  1-888-344-7233 
 
DIG SAFE 
Nothing in the Special Provisions is intended to replace, excuse or relieve the Contractor from 
complying with the requirements/provisions of the M.R.S.A. paragraph 3360-A, the Maine “Dig 
Safe” System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A Sections 751 - 761 
Overhead High-Voltage Line Safety Act.  Prior to commencing any work that may come within ten (10) feet of any 
aerial electrical line, the Contractor shall notify the aerial utilities as per Section 757 of the above act.  
The contractor shall not excavate around any pole or guy anchor to a depth that compromises the 
stability of the pole. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY . 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications IS required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the 
Department for utility work to be undertaken in conjunction with this project.  The 
following list identifies all known utilities having facilities presently located within the 
limits of this project or intending to install facilities during project construction 
 
Temporary utility adjustments are not anticipated.  
 
All adjustments are to be made by the respective utility unless otherwise specified herein. 
 
All clearing and tree removal in areas where utilities are involved must be completed 
before the utilities are able to relocate their facilities. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance 
over existing ground in cut or over finished grade in fill, during construction of this 
project.  

Overview: 
Utility/Railroad Aerial Underground Railroad 

 Eastern Maine Railway Company   X 
 AT&T Co. X X  
 Maine DOT, variable flashing speed 
signs 

X X  

 
 
 AERIAL 
 
No Aerial Utility adjustments are anticipated as part of this project. Utilities have been 
notified and will be furnished a project specification book.  If utility relocations, though 
unexpected, become necessary, they will be scheduled in compliance with Section 104 of 
the Standard Specifications and will be done by the utilities in conjunction with the work  
by the Contractor.  
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Maine Department of Transportation (Maine DOT) 
Maine DOT has several poles, signs, sign bases and buried cable connecting the variable 
flashing speed signs to solar panels located within the limits of this project. Note: The 
buried cable may be less than three (3) feet under the existing ground. The contractor 
shall use caution when working around these fixtures. Please contact Ron Cote, Maine 
DOT at 446-2305 for questions concerning this facility. Ron Cote requires five (5) 
working days notice before the contractor starts work.  
         
 
Railway 
 
Eastern Maine Railway Company has tracks that pass under I-95 within the limits of this 
project.  They also own the power lines and poles that run along the side of the tracks. 
Please contact Fred McLaughlin at (207)736-2373 for Eastern Maine Railway questions. 
, 
AT&T CO. 
AT&T Co. has poles and an underground vault with buried fiber optic cables located 
along the Railway Right of Way and passes under I-95 as well. Please Contact Mary Beth 
Lewis at (207)249-9199 for AT&T Co. questions. 
 
Maine DOT is preparing an agreement with Eastern Maine Railway Company that will 
allow the contractor to on the bridge deck that crosses over the Railway. Once that 
document is signed, the contractor can proceed with the bridge deck work. 
Note: If that agreement has not been signed by the time construction is started then 
Maine DOT and its contractor will stop and start the milling and paving process at each 
bridge abutment.  NO WORK will be performed on the bridge deck crossing over the 
Eastern Maine Railway tracks and AT&T Co. 
 
SUBSURFACE 
 
 No Subsurface Utility adjustments are anticipated as part of this project. Utilities have 
been notified and will be furnished a project specification book.  If utility relocations, 
though unexpected, become necessary, they will be scheduled in compliance with Section 
104 of the Standard Specifications and will be done by the utilities in conjunction with 
the work by the Contractor. 
 
DIG SAFE 
 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavation work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.  1-
888-344-7233 
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DIG SAFE 
Nothing in the Special Provisions is intended to replace, excuse or relieve the Contractor 
from complying with the requirements/provisions of the M.R.S.A. paragraph 3360-A, the 
Maine “Dig Safe” System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The contractor will be responsible for maintaining the buried utility location markings 
following the initial locating by the appropriate utility or their designated representative. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A Sections 751 - 
761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that may come within ten 
(10) feet of any aerial electrical line, the Contractor shall notify the aerial utilities as per Section 757 of the 
above act.  
The contractor shall not excavate around any pole or guy anchor to a depth that 
compromises the stability of the pole. 
 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY 
 
 
` 
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SPECIAL PROVISIONS 

SECTION 104 
Utilities 

 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications IS required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the 
Department for utility work to be undertaken in conjunction with this project.  The 
following list identifies all known utilities having facilities presently located within the 
limits of this project or intending to install facilities during project construction 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Maine DOT, variable flashing  speed 
signs 

X X  

Maine DOT, traffic sensor loops  X  
Mid Maine Communications X   
. 
 
Temporary utility adjustments are not anticipated.  
 
All adjustments are to be made by the respective utility unless otherwise specified herein. 
 
All clearing and tree removal in areas where utilities are involved must be completed 
before the utilities are able to relocate their facilities. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance 
over existing ground in cut or over finished grade in fill, during construction of this 
project.  
 
AERIAL 
 
Maine Department of Transportation (Maine DOT) 
Maine DOT has several poles, signs, bases and buried cable connecting the variable 
flashing speed signs to the solar panels located within the limits of this project. Note: The 
buried cable may be less than Three (3) feet under the existing ground. The contractor 
shall use caution when working around these fixtures. Please contact Ron Cote, at 446-
2305, Maine DOT for questions concerning this facility. Ron Cote requires five (5) 
working days notice before the contractor starts work. 
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Mid Maine Communications 
Mid Maine Communications have aerial facilities within the limits of this project. Mid 
Maine Communications requires five (5) working days notice before the contractor starts 
construction. Please contact Jim Taplin at (207) 688-8824 for questions concerning this 
utility. 
  
No Aerial Utility adjustments are anticipated as part of this project. Utilities have been 
notified and will be furnished a project specification book.  If utility relocations, though 
unexpected, become necessary, they will be scheduled in compliance with Section 104 of 
the Standard Specifications and will be done by the utilities in conjunction with the work 
by the Contractor. 
 
 
 
SUBSURFACE 
 
Other than Maine Department of Transportation, no Subsurface Utility adjustments are 
anticipated as part of this project. Utilities have been notified and will be furnished a 
project specification book.  If utility relocations, though unexpected, become necessary, 
they will be scheduled in compliance with Section 104 of the Standard Specifications and 
will be done by the utilities in conjunction with the work by the Contractor. 
 
Maine Department of Transportation (Maine DOT) 
Maine DOT has traffic counter loops on Interstate 95 just south of Howland 227 
interchange in both the northbound and southbound lanes. Please contact Debbie Morgan, 
at 624-3606, Maine DOT for questions concerning this facility. Debbie Morgan requires 
five (5) working days notice before the contractor starts milling around these loops.  
  
  
DIG SAFE 
 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavation work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.  1-
888-344-7233 
 
DIG SAFE 
Nothing in the Special Provisions is intended to replace, excuse or relieve the Contractor 
from complying with the requirements/provisions of the M.R.S.A. paragraph 3360-A, the 
Maine “Dig Safe” System. 
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MAINTAINING UTILITY LOCATION MARKINGS 
The contractor will be responsible for maintaining the buried utility location markings 
following the initial locating by the appropriate utility or their designated representative. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A Sections 751 - 
761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that may come within ten 
(10) feet of any aerial electrical line, the Contractor shall notify the aerial utilities as per Section 757 of the 
above act.  
The contractor shall not excavate around any pole or guy anchor to a depth that 
compromises the stability of the pole. 
 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY 
 
 
` 
 
 
 
 



T2 R8 NWP 
I-95, 16953.00 
February 25, 2009 

SPECIAL PROVISION 
PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES 

 
1.  GENERAL REQUIREMENTS   
 
Part of the work required by the Contract will be performed within a railroad right of way 
and/or adjacent to the tracks, telephone, telegraph, signal and electric supply lines of a 
railroad or railroads.  The Contractor agrees to perform all such work in compliance with 
all of the terms of this Special Provision and all safety rules, regulations, or standards 
applicable to the Railroad.   The Contractor shall be fully responsible for all damages 
arising from its failure to comply with the requirements of this Special Provision.  The 
Contractor shall be deemed to have included all costs in the unit prices of the Schedule of 
Prices and the Proposal. 
 
2.  AMOUNT OF RAILROAD WORK 
 
The estimated amount of work to be done within15.24 Meters (50 feet) of the track of the  
Eastern Maine Railway Company  is 1 % of the contract. 
 
3.  NUMBER OF TRAINS AND TRAIN SPEED 
 
The Contractor is notified that a maximum speed of       kph (      mph) will be 
considered as prevailing for the operation of trains of the Railroad at this project and that 
the approximate number of trains per day at this project is      . 
 
4.  PRIORITY OF RAILROAD OPERATIONS 
 
The train movements of the Railroad, and its lessees, and licensees shall have absolute 
priority over the performance of the Construction Project within the railroad right of way.  
The Contractor hereby agrees that the hours and times of work within the Railroad right 
of way must be coordinated through the Railroad and that such hours and times are 
subject to change without prior notice to the Contractor, unless other prior arrangements 
have been made through the Railroad. 
 
5.  AUTHORITY OF RAILROAD TO STOP WORK 
 
If the Contractor fails to comply with the safety terms of this Special Provision, or if the 
Chief Engineer of the Railroad determines that the Contractor is using unsafe practices 
that threaten the safety of rail traffic, rail workers, or the general public, the Railroad 
shall have the right to immediately order the Contractor to cease work and vacate the 
Railroad’s property.   The Railroad agrees to confirm any cessation of work in writing by 
delivering to the Department’s Construction Manager a completed Stop Work Order form 
attached as Exhibit A within 24 hours of giving any such order. 
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6.  ENTRY UPON RAILROAD PROPERTY 
 
The Railroad hereby agrees to permit the Contractor, together with their subcontractors, 
suppliers, consultants and engineers (the “Contractor”), to enter upon the Railroad 
property for the purpose of performing the Construction Project, PROVIDED THAT the 
Contractor complies with all of the terms of this Special Provision and all safety 
requirements and directions of the Chief Engineer of the Railroad, or his authorized 
representative (the “Railroad’s Chief Engineer”). 
 
7.  NOTICE REQUIRED BEFORE ENTRY 
 
The Contractor shall give written notice to the Railroad's Chief Engineer at least       
calendar day(s) in advance of the time it proposes to do work within the limits of the 
Railroad right-of-way or perform operations that may create a Hazard as specified by this 
Special Provision.  The Contractor shall give such notice regardless of whether the work 
may also be within the limits of a public highway.   
 
8.  HAZARDS 
 
The Contractor shall assess to its own satisfaction hazards which may be caused by its 
operations.  At a minimum, the Contractor agrees that the following shall constitute 
Hazards. 
 
An operating track shall be considered fouled and subject to hazard when any object is 
brought nearer than       meters (      feet) to the gauge line of the near rail of the 
track. 
 
A signal line or communication line shall be considered fouled and subject to hazard 
when any object is brought nearer than       meters (      feet) to any wire or cable. 
  
An electric supply line shall be considered fouled and subject to hazard when any object 
is brought nearer than       meters (      feet) to any wire of the line. 
 
Cranes, trucks, power shovels or any other equipment shall be considered as fouling and 
subjecting to hazard a track, signal line, communication or electric supply line when 
working in such position that failure of equipment, with or without load, could foul the 
track, signal line, communication or electric supply line. 
 
Railroad operation will be considered subject to hazard when explosives are used in the 
vicinity of railroad premises, or during the driving or pulling of sheeting for any footing 
adjacent to a track, or when erecting structural steel adjacent to a track, or when 
performing work under, across or adjacent to a track, or when operations involve, 
swinging booms or chutes that could in any way come nearer then       meters (      
feet)  to the gauge line of the near rail of the track, or when erection or removal of 
staging, false work or forms fouls a track or wire line. 
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 None of the operations specified as a Hazard above shall be carried on during the 
approach or passing of a train or without permission from the Railroad's Chief Engineer 
and the presence of a railroad inspector/flagman, unless other prior arrangements have 
been made through the Railroad. 
 
9.  MINIMUM CLEARANCES 
 
During the construction of staging, false work or forms, the Contractor shall at all times 
maintain a minimum vertical clearance of       meters (      feet) above the top of 
high rail and a minimum side clearance of       meters (      feet) from the gauge line 
of the near rail where track is tangent.  Additional side clearance must be maintained 
where track is on a curve.  
 
10.  WORK PLAN SUBMITTAL AND APPROVAL 
 
The Contractor shall submit in writing to the Railroad’s Chief Engineer or duly 
authorized representative, and the Departments Railroad Property Manager or his 
appointed representative, at least       calendar day(s) in advance of the start of the 
project, an outline of his plan for work within the Railroad right of way including 
contemplated method(s) of construction.  This plan must meet with the approval of the 
Railroad’s Chief Engineer and the Department’s Railroad Property Manager in every 
respect.  If the Contractor contemplates the use of  “on the track equipment”, it should so 
state and obtain from the Railroad the conditions pertaining to such operations.  All 
Railroad costs included in this operation will be borne by the Contractor.  In a like 
manner, any of the Contractor’s equipment or material on cars for this project shall be 
handled in conformance with existing traffic rules with all costs borne by the Contractor. 
 
Prior to submitting its Proposal, the Contractor shall have ascertained from the Railroad 
and from the Department’s Railroad Property Manager or his appointed representative, 
all information relating to its requirements and regulations and all costs in connection 
with compliance thereto. 
 
11.  EXCAVATIONS 
 
Before excavation for footings adjacent to tracks and/or within the Railroad’s  right-of-
way may commence, whether or not also within the limits of a public highway, plans and 
calculations for such excavations, prepared by a Professional Engineer authorized to 
practice in Maine, shall be submitted to the Railroad’s Chief Engineer for review and 
approval.  Unless other prior arrangements have been made, the Railroad’s Chief 
Engineer shall have       week(s) to perform such review and approval and issue a 
written permission to proceed with the excavation.  No excavation shall proceed without 
such permission. 
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At a minimum, excavations must utilize proper bracing, shoring, sheeting or other 
support as determined by the Railroad's Chief Engineer, to support the tracks with 
railroad traffic.  Open excavation shall be suitably planked over when construction 
operations are not in progress.  No excavation work shall be performed by the Contractor 
within the limits of the Railroad right of way, whether or not also within the limits of a 
public highway, until the Contractor has ascertained from the Chief Engineer of the 
railroad the location of any wires, conduits, pipes, cables or other railroad facilities below 
the surface of the ground.  Damage to any such facilities caused by the failure of the 
Contractor to ascertain the location of such facilities or by failure to use due care to avoid 
injury to such facilities shall be at the expense of the Contractor. 
 
12.  EQUIPMENT 
 
Equipment of the Contractor shall be in such condition so as to prevent failure that would 
cause delay in the operation of trains or damage to railroad facilities.  Equipment shall 
not be placed or put in operation adjacent to a track without first obtaining permission of 
the Railroad.  The Railroad agrees that such permission shall not be unreasonably 
withheld. 
 
13.  RAILROAD SERVICES - GENERALLY 
 
When work is to be performed within the Railroad’s right-of-way, the Railroad shall 
provide the services, equipment and materials provided in this Special Provision 
including, but not limited to, engineering, flagging, inspection, signal protection and/or 
relocation, and restoration or replacement of the Railroad’s track structure of ballast.   
Further, if the Railroad's Chief Engineer determines that the Contractor’s operations do 
not comply with all of the safety requirements of this Special Provision and all safety 
requirements and directions of said Chief Engineer, the Railroad will employ the 
necessary qualified employees to protect its trains and other facilities.  The Contractor 
shall pay to the Railroad the cost for performing all Railroad Services unless said costs 
are to be paid by the Department as specified in this Special Provision. 
 
14.  INSPECTION / FLAGGING 
 
The Railroad shall furnish and assign all inspectors / flaggers for general inspection 
purposes of general protection of railroad property and operations during construction as 
the Railroad’s Chief Engineer determines are necessary to preserve safety.  
 
 (a) Responsibility for Cost.  The Department will bear the cost of flagging or 
inspection (including travel time) or any combination thereof up to 12 man days of said 
flagging or inspection. Man days are 10 hours for each day.  If, in the opinion of the 
Railroad's Chief Engineer, further services of a flagger or inspector will be required due 
to the operations of the Contractor, the services will be furnished and the cost thereof 
(salary, expenses, insurance, taxes and vacation allowance, etc.) shall be paid to the 
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Railroad by the Department, and will be recovered by the Department from the 
Contractor. 
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 (b) Terms.  The minimum hours per day for the Railroad employees engaged in 
inspection flagging services shall be eight (8) hours.  Time at rates for straight time, 
overtime or for deadheading starts in accordance with established practices in effect in 
the territory in which the project is located.  Information as to these practices should be 
obtained from the Railroad's Chief Engineer. 
 
The Contractor shall notify the Railroad's Chief Engineer and the Chief Engineer of the 
Department in writing       calendar day(s) before beginning, resuming or suspending 
work within       meters (      feet)  of the track, so that an inspector may be provided 
or removed in accordance with the requirements of this Special Provision.  An inspector 
may be removed upon       calendar day(s) notice.  Failure to give notice of intent to 
suspend work shall be cause of charge to the Contractor the cost of inspection during the 
period when work is suspended. 
 
 (c) Estimated Cost.  The following is an estimate of the cost per day of 
inspection/flagging necessary for this project. The rates shown include all overhead 
charges, travel time, deadheading and personal expenses. 
 
Date of estimate      . 
 
Estimated daily rate for four (4) consecutive hours Monday-Friday (straight time):       
 
Estimated daily rate for four (4) consecutive hours Saturday, Sunday, Holiday (overtime):  
      
 
Estimated rate for hours worked in excess of eight (8) hours in any one day:        
 
Rates charged will be those in effect at the time of the performing the inspection/ 
flagging which may be different than the rates used at the date of the Estimate.  The 
Railroad agrees to notify the Department if rates used to calculate the above estimates 
change before the date of bids are received for this Contract.   
 
 (d) Definitions. 
 
Man day (M.D.) - eight (8) consecutive hours or any portion thereof. 
 
Overtime - Each additional hour or fraction thereof consecutive to and beyond the 
standard man day will count as 3/16 of a man day. 
 
Standard Man day - Eight (8) consecutive hour, Monday - Friday between the hours of 
      a.m. to       p.m. unless otherwise noted and agreed to by all parties. 
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Travel Time - Time required by flagger and/or inspector to commute between his or her 
point of headquarters to the project site.  This time shall not be charged used in 
determining available man days. 
 
15.  OTHER CONTRACTOR RESPONSIBILITIES 

 
The restoring and resurfacing of tracks, if disturbed due to Contractor’s operations, shall 
be at the expense of the Contractor. 
 
Any other changes made or services furnished by the Railroad as a result of the 
Contractor will be at the Contractor’s expense. 
 
16.  EXTRA-CONTRACT SERVICES 
 
Temporary and permanent changes of tracks and telephone, signal and electric supply 
lines made necessary by or to clear the permanent work of the Contractor as shown on the 
construction plans and included in the Railroad force account as recollectable from the 
State will be made or caused to be made by the Railroad without expense to the 
Contractor. 
 
17.  INDEMNIFICATION 
 
Where work is being performed over, under, across or adjacent to Railroad premises, the 
Contractor shall defend, indemnify and save harmless the Railroad and the Maine 
Department of Transportation from and against any and all loss, cost, damage, claims, 
suits, demands, or liability for damages for personal injury including death and for 
damage to property, which may arise from or out of the operations conducted under his 
contract, occurring by reason of any act or omission of the Contractor, his agents, 
servants or employees, or by reason of any act or omission of any subcontractor, his 
agents, servants or employees. 
 
18.  INSURANCE 
 
In addition to any other forms of insurance or bonds required under the terms of the 
Contract, the Contractor will be required to procure and maintain, at its sole cost and 
expense, the following insurance coverages naming the Railroad as an insured. 
 
(a) Railroad Protective Liability Insurance with limits not less than       per single 
occurrence and       per aggregate total occurrences. 
 
(b) Comprehensive General Liability Insurance protecting against liability from bodily 
injury or property damage arising out of the Construction Project with limits of not less 
than       per single occurrence and       per aggregate total occurrences. 



T2 R8 NWP 
I-95, 16953.00 
February 25, 2009 
(c) Workers Compensation and Occupational Disease Insurance, as required by law. 
 
(d) Automobile Liability Insurance covering all motor vehicles used about or in 
connection with the Construction Project. 

 
If any part of the work is sublet, these insurance coverages shall be provided by or on 
behalf of the subcontractors to cover their operations 
 
Each policy shall carry an endorsement covering the “save harmless” clause in favor of 
the Railroad and the Maine Department of Transportation, as set forth in the paragraph, 
“Responsibility for Damage Claims”. 
 
If blasting is to be done in the vicinity of the Railroad, the insurance policies shall include 
such coverage. 
 
The policies shall be in force before any work is done on the project and shall remain in 
effect until all work required to be performed under the terms of the contract is 
satisfactorily completed as evidenced by the formal acceptance by the State and the 
Railroad. 
 
Before any work is done on the project, the Department of Transportation and the 
Railroad's Chief Engineer shall be furnished certificates of each policy.  Further, the 
original policy of the Comprehensive General Liability Insurance and the Railroad 
Protective Liability Insurance shall be furnished to the Railroad's Chief Engineer and a 
duplicate shall be furnished to the Department of Transportation. 
  
The policy or policies of the Railroad’s protective public liability and property damage 
liability shall be written by a Company authorized to do business in the State of Maine, 
and shall be signed by the President and Secretary of the Insurance Company and shall be 
countersigned by an authorized representative of the Company. 
 
19.  ROADWAY WORKER SAFETY REGULATION 
 
Notice to all Contractors/Subcontractors and individuals must be aware of the Federal 
Roadway Worker Safety Regulation, CFR 49, Part 214(c).  They may be required to 
comply with this regulation.  Any requirements for them to comply will be discussed at 
the pre-construction utility meeting. 
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EXHIBIT A 
ORIGINAL TO CONTRACTOR 

MDOT/RAILROAD STOP WORK ORDER 
 

Section A - Contractor  
 
� 

Town� 

 DOT Railroad Project # 
Railroad Name Location� 
 Notice #� 

DESCRIPTION OF SAFETY HAZARD/REASON FOR ORDER 
 
 
 
 
 
 

  � 
Standard Violated 
 
� 

RAC (Risk Assessment Code) 
 
                             N/R 

Railroad Official (Flagger/Inspector) Name 
 
 
Signature 

Date 

 
� 

SECTION B - ACTION TAKEN: 
 
 
 
 
 
� 

cc:  MDOT - R.E. or Inspector 
       MDOT - Utility Section 
       MDOT - Construction Division 
       Railroad - Chief Engineer 
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1. Risk Assessment.  Each identified/validated hazard shall be assigned a Risk Assessment Code 
(RAC) by the Safety Office.  The RAC represents the degree of risk associated with the 
deficiency and combines the elements of hazard severity and mishap probability.  The RAC is 
derived as follows: 
 
a. Hazard Severity.  The hazard severity is an assessment of the worst potential consequence:  
Defined by degree of injury, occupational illness, or property damage, which is likely to occur as 
a result of a deficiency.  Hazard severity categories shall be assigned by roman numeral according 
to the following criteria. 

 
(1) Category I - Catastrophic:  The hazard may cause death or loss of a facility. 
 
(2) Category II - Critical:  May cause severe injury, severe occupational illness, or major 
property damage. 
 
(3) Category III -  Marginal:  May cause minor injury, minor occupational illness, or minor 
property damage. 
 
(4) Category IV - Negligible:  Probably would not affect personnel safety or health, but is 
nevertheless in violation of a NAVOSH standard. 
 
b. Mishap Probability.  The mishap probability is the probability that a hazard will result in a 
mishap, based on an assessment of such factors as location, exposure in terms of cycles or hours 
of operation, and affected population.  Mishap probability shall be assigned an Arabic letter 
according to the following criteria: 
 
(1) Sub-category A - Likely to occur immediately or within a short period of time. 
 
(2) Sub-category B - Probably will occur in time. 
 
(3) Sub-category C - May occur in time. 
 
(4) Sub-category D - Unlikely to occur. 
 
c. Risk Assessment Code.  The RAC is an expression of risk which combines the elements of 
hazard severity and mishap probability.  Using the matrix shown below, the RAC is expressed as 
a single Arabic number that can be used to help determine hazard abatement priorities. 
 

 Mishap Probability RAC 
  A B C D 1  -  Critical 

I 1 1 2 3               2  -  Serious 
II 1 2 3 4               3  -  Moderate 
III 2 3 4 5               4  -  Minor 

 
Hazard Severity 

IV 3 4 5 5               5  -  Negligible 
 
 
 
 
 




